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AG Contract No. KR97 2090TRN

ADOT ECS Fiie No. JPA 97-155

Project: Need TRACS No.

Section: Hoover Dam Colorado River
Bridge and Approaches - US 93

INTERGOVERNMENTAL AGREEMENT
BETWEEN
THE STATE OF ARIZONA
AND
UNITED STATES DEPARTMENT OF TRANSPORTATION
FEDERAL HIGHWAY ADMINISTRATION
CENTRAL FEDERAL DS HIGHWAY DIVISION

THIS AGREEMENT is entered into ) Ol X , 1997 pursuant to
Arizona Revised Statutes; Sections 11-851 through 11-854, as amended between the STATE OF
ARIZONA, acting by and through its DEPARTMENT OF TRANSPORTATION (the State) and the
UNITED STATES DEPARTMENT OF TRANSPORTATION, FEDERAL HIGHWAY
ADMINISTRATION, acting by and through its CENTRAL FEDERAL 1 ANDS HIGHWAY
DIVISION (FHWA).

. RECITALS

1. The State is empowered by Arizona Revised Statures Section 28-108 to enler into this
agreement and has by resolution, a copy of which is atiached hereto and made a part hereof,
resolved to enter into this agreement and has delegated to the undersigned the authority 1o
executed this agreement on behalf of the stale

2 The FHWA administers the Federal Lands Highway Program under 23 U.S.C., Seclions
201-204, and is empowered to enter into this agreement and has authorized the undersigned to
execute this agreement on behalf of the FHWA

3 The FHWA has been designed as the lead agency to develop the Environmenial Impact
Statement(E!S) on the Hoover Dam Bypass project (the “Project”).

4, The State, FHWA, the Nevada Depariment of Transportation, the Bureau of
Reclamation, and the National Park Service have executed an agreement on July 31, 1997,
(Memorandum of Understanding(MOU), a copy of which is attached hereto as Exhibit A and
made a part hereof), which describes the need for the Project and defines the roles and
responsibilities of the agencies. The MOU also identifies the initiai funding source for this
project, which is a $400,000 appropriation in the 1997 Depariment of Transporstation
Appropriations Bill.

5. The purpose of this agreement is to transfer funds from the State fo FHWA o
supplement the inilial appropriation for the completion of the EIS. A separate agreement for the
same funding amount is being executed with the Nevada Department of Transportation

No__ 2287
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Page 2 JPA §7-155
Il. SCOPE
1. The FHWA wilk;

a. Be the lead agency for completion of the EIS and Record of Decision on the project,
as described in the MOU executed July 31, 1897,

b. Perform the necessary public involvement, studies, and development of the EIS
according 1o the Action Plan presented to the Project Management Team (PMT) on July 24,
1997, a copy of which is attached hereto as Exhibit B, and made a part hereof, and according to
comments received prior to August 12, 1997, and agreed to by the PMT. Accomplish this work
under the general direction of the Project Management Team.

c. By task order fo an existing consultant contract, obtain A/E consullant services from
CH2M Hill to assist with the development of the project.

d. Provide monthly progress reports, including a list of expenditures for the month, to
the State's designated PMT members.

e. Return unused state funds to the State and to the Nevada Department of
Transportation in equal amounts.

2. The State will:
a. Provide $300,000 to FHWA within 60 days of execution of this agreement, which is
fifty percent (50%) of the additional funds required to complete the EIS. The State of Nevada is
providing the remaining fifty percent (50%) in a similar agreement with the FHWA,

b. Be responsible o provide FHWA with fifty percent (50%) of supplemental funding if
needed for the completion of the EIS, in an aggregate total amount not to exceed $600,000.00.

1. MISCELLANEQUS PROVISIONS

1. This agreement shall become effective upon filing with Arizona Secretary of State.

2. This agreement shall remain in force and effect until June 30, 1998, unless amended for
extension by the parties hereto, prior to the date specified; provided, however, that this
agreement may be canceled at any time by any of the parties herelo, upon thirty (30) days
written notice 1o the other parties herelo.

3. This agreement may be canceled in accordance with Arizona Revised Statures Section
38-511 pertaining to conflicts of interest on behalf of State employees.

4. The provisions of Arizona Revised Statutes Section 350214 pertaining to audit are
applicable to this contract

5. Applicable laws of the State and Federal government shall govern the rights of the
parties with respect to the performance of this agreement. The parties hereto shall select a
process for the resolution of claims or disputes relating to this agreement, compliant with
applicable laws and regulations of the Stale and Federal Government, and acceptable to the
State and Federal government. Such process shall include a provision for arbitration.



6. No member of, or delegate to Congress, or resident commissioner, shall be admitied 1o
any share or part of this agreement. or to any benefits that may arise therefrom; but this
provision shall not be construed to extend to this agreement if made with a corporation for its
general benefit.

7. All niotices or demands upon any party to this agreement shall be in writing and shall be
delivered in person or sent by mail addressed as follows:

Arizona Depariment of Transportation
Joint Project Administration

205 South 17th Avenue, Mait Drop 616E
Phoenix AZ 85007

Federal Highway Administration

Central Federal Lands Highway Division Engineer
555 Zang Street

Lakewood CO 850228

8. Attached hereto and incorporated herein is the written determination of legal counsel that
ihe State is authorized under the laws of this state to enter into this agreement and that the
agreement is inn proper form.

IN WITNESS WHEREOF: the parties have executed this agreement the day and year first
above written.

US DEPARTMENT OF TRANSPORTATION STATE OF ARIZONA
Federal Highway Administration Depariment of Transportation
Central Federal Lands Highway Division

e LT i AtiGorn

ﬁmy‘/'c. S)AITH - PETER L. ENO
Coniract Administrator

97-155 doc
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JPA 97-155

RESQLUTICN

BE IT RESOLVED on this 9th day of September 1997, that I, the
undersigned FLARRY 5. BONINE, as Director of the Arizona
Department of Transportation, have determined that it is in the
best interests of the State of Arizona that the Department of
Transportation, acting by and through the Intermodal
Transportation Division, to enter inte an agreement with the US
FHWA, Central Federal Lands Highway Division for the purpose of
defining responsibilities for the transfer of funds to the FHWA
CFLD to conduct an EIS for the US8-93 Hoover Dam Bridge and
approaches.

Therefore, authorization is hereby granted to draft said
agreement which, upon completion, shall be submitted to the
Contract Administrater for approval and execution.

for LAP{RZ S. BONINE
Dire&tor



Hey. Aereement No. .A/n]- \_5:3;2_7?//

Memorandum of Understanding
between

State of Arizona
bepartment of Transportation

and

State of Nevada
Department of Transportation

and

United States Department of Transportation
Federal Highway Administration

and

United States Department of Interior
Bureau of Reclamation

and

United States Department of Interior
National Park Service

for

ENVIRONMENTAL STUDIES
for
Hoover Dam Bypass
U.S. Route 93 over the Cclorado River

This memorandum of understanding as set forth below between the State of
Arizona, the State of Nevada, the United States Department of Transportation,
and the United States Department of Interior, is established as a matter of

public record and shall be effective on the last date of the approving
signatures.



Hhereas,

Whereas,

Whereas,

Whereas,

Whereas,

Whereas,

Hhereas,

Whereas,

Whereas,

U.S. Route 93 between Kingman, Arizona and Las Vegas, Nevada is
the missing 1ink in the Interstate Highway System in the western
United States and is a major freight corridor between central
Mexico and Arizona and Nevada, the Intermountain West, and the
Province of Alberta in Canada; and

U.S. Route 93 has been designated a North American Free Trade
Agreement (NAFTA) corridor, has been identified as a "high
priority corridor”, known as the CANAMEX corridor, in the National
Highway System Deszgnation Act of 1995, and is a route of national
strategic importance; and

U.S. Route 93 crossing over Hoover Dam is a two-lane facility that
is narrow, wlndang, and steep, is inadequate for today's traffic,
and is a serious Timitation on the Intermountain West's economy;
and

over 14,000 vehicles a day, including over 1500 trucks and buses,
must negot1ate the steep grades and twisting alignment, with
traffic often coming to a complete stop, and having routine delays
of several hours or more; and

traffic volume has doubled in the last 15 years and will continue
to increase as the population of the Scuthwestern United States
continues to grow; and

because of the barriers formed by the canyons of the Colorado
River, .the Rocky Mountains, and the National Parks, National
Monuments, and National Recreation Areas of Arizona, Nevada, and
Utah, no reasonable alternative route is possible; and

numerous studies, including a Draft Environmental Impact Statement
{never circulated), have been done between 1989 and 1993, which
address the feasibility of alternative bridge crossings of the
Colorado River; and

the proposed crossing alternatives are Tocated within the
boundaries of the Lake Mead National Recreation Area and the
Hoover Dam Reservation; and

the FHWA administers the Federal Lands Highway Program undey 23
U.S.0., Seclions 201-204, including highways within, adjacent to,
or providing access to public lands,



Therefore, be resolved that the State of Arizona, the State of Nevada, the
United States Department of Transportation, and the United States
Department of Interior do hereby mutually agree to work in
partnership to advance these environmental studies as follows:

1. The Federal Highway Administration, Central Federal Lands Highway
Division (CFLHD) will accept the lead role in the development of the
Environmental Impact Statement (EIS) for the project, will actively
involve all other agencies through the Hoover Dam Bypass Project
Management Team, and will strive to advance the project in a timely,
cost efficient, and professional manner.

2. CFLHD will perform environmental and engineering studies, coordinate
public involvement, and manage the overall project through the use of
agency resources, or through the use of Architect/Engineer consultant
services, as required.

3. CFLHD will utilize previous studies and corridor analyses, to the extent
possible, to minimize cost and to expedite the completion of the EIS.

4, CFLHD will provide the Project Management Team with project work plans,
schedules, and budget estimates at the beginning of the work, and with
monthly progress reports throughout the duration of the project.

5. The agencies will provide representatives to the Hoover Dam Bypass
Project Management Team, who will be actively involved in consensus
decision making and will support group decisions in a spirit of
partnership.

6. The agencies and their respective staffs will share all information
available to advance this work, and proactively seek cost effective,
innovative, and practical solutions.

7. The agencies and their staffs will participate in public meetings as
part of the environmental process, and will refer public concerns to the
responsible agency for prompit, courteous responses.

8. The agencies and their staffs will provide information as requested to
the Congress of the United States, the State Legislature of Arizona, and
the State Legislature of Nevada as appropriate.

g. Initial project funding will be obtained from the $400,000 appropriated
in the 1997 Department of Transportation Appropriations Bill. If
needed, additional sources of funding for Lhese studies will be
addressed by the Project Management Team.



In summary, to accomplish the intent of this agreement, the undersigned commit
their respective staffs to work together, in a spirit of cooperation and
teamwork, to complete the environmental studies that provides alternatives
that meet the economic needs of the Intermountain West, while enhancing the
environment through which it passes.

In witness whereof, the State of Arizona, the State of Nevada, the United

States Department of Transportation, and the United States Department of the
Interior hereto execute this agreement.

State of Arizona
Depart t of Transportat1on
’J g/ \3 (,1/\ date ;‘5/2'?1"/‘3}?

State of Nevada
Department of Transportation

by//;2fi%é;é2z4%,,Zff;;:;gé%%éiiif;%ffff;;;;:_h"““‘“ date ;Z;f%;ﬁ/f%;;7

United States Department of Transportation
Federal Highway Administration
Central Federal Lands Highway Division

by %[M date 7%9’/97
y7 7

United States Department of Interior

Bureau of Reclamation

by @%w%, M’t@m’a»«, date 7~ = 7D

United States Department of Interior
Nationagl Park Service

| .
by (;E/ﬂduAWi Cj ?f/\\iﬁfﬁﬂa date_ ! /qi / Y,

Ny




Hoover Dam Bypass EIS
Action Plan

Description of Task

Notes

. Notice of Intent and Scoping

1. Prepare Master Mailing List
Contact USBR for previous NOI list

Use PMT mailing list and identify other
appropriate federal and state agencies

Identify affected local government agencies and
tribes

Contact USBR and local governments to identify
local civic and business associations

Include environmental and local interest groups
Input into database, coded for what to receive
Print list for FHWA review

Change if required, final apprpval

2. Prepare NOI and Other Public Notification
Write notice for Federal Register publication

Write coordination letter to PMT and other key
agencies

Write and edit notice for general mailing
Prepare graphics for notice and mailing

Drafts to FHWA for review and approval
Make changes as required

FHWA approval and official signature

List included with PDEIS; confirm with Kris Mills

Include Boulder City, Clark County, Mohave County and
Kingman; check with ADOT to identify tribes

Include CAUTION and any homeowner associations
particularly in Hemenway Hills area of Boulder City

Check with Kris Mills and Jim Holland for these
PMT, coordination letters, public notice, EIS, elc.

Send to Haussler for review

May want to do separate fact sheet

Exhibit B to JPA 97-155

SICAJOSEWPROCIWORK 140581 04 AMACTPLANZ DOC
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Hoover Dam Bypass EIS
Action Plan

Description of Task

Notes

3. Disseminate NOI
Publish in FR
Master mailing list
Publish in Las Vegas, plus Boulder City and
Kingman

Option: directly notify appropriate members of
Congress

4. Scoping Meetings
Coordinate Scoping Logistics

Conduct Scoping Meetings

Prepare Record of Scoping Meeting

The FR NOI begins the 30-day scoping comment period.

Should mail out 3 weeks before scoping meeting (15-day
minimum with mail lag).

A feature article is preferred by FHWA.

If FHWA wants; if not, via coordination or NOL

Two meetings are recommended; one for the general public
and the other for cooperating agencies.
May want to have an independent moderator.

Il. Public Involvement Implementation

1. Conduct Community Assessment

2. Prepare memo assessing public involvement
challenges and goals

3. Prepare newsletters

4. Prepare fact sheets

5. Prepare briefing packet

6. Trepare siide show

5 HAOSEWPROCGYWORKIA0581 4 AAACTPLANZ DOC

Interview local government, agency, business and
community represenfatives,

Focus on building public information and support for the
project

Two newsletters are recommended; one to be distributed at
beginning of project and the other at the time of distribution
of the DEIS

During the EIS process there may be a need for up to four
fact sheets addressing issues or information of interest to the

public

500 packets comprised of newsletters, fact sheets etc. will be
prepared for distribution

To be used for briefings, open houses, other gvents



Hoover Dam Bypass EIS
Action Plan

Description of Task

Notes

7. Develop project logo

8. Develop WWW page

to be used as identifiable graphic for all communication
pieces

will use graphics developed for other project purposes; linked
fo other sites as appropriate

Il DEIS Preparation

1. Site Field Tour

%\J

Monthly Team Meetings

3. Engineering Review

Update Utilities

Design Criteria Review

Construction Cost Estimate Review

e

Update Summary

5. Update Alternatives Section
Update Build project descriptions

Update No Build project description

Revise Alternatves Considered but Eliminated

FAOSEWPROCWORKA 40585 04 AAMGCTPLANZ noc

Discipline leaders take tour with FHWA leads and key PMT
members

May want to have bi-monthly meetings with aliernate
monthly conference calls

Review existing and proposed utility facilities including
transmission lines and substations, visitor center
improvements, sewage treatment ponds, stockpile locations,
etc.

Rewview applicability of original design criteria and
determine if any substantial change to project design is
warranted

Update to 2002 dollars using PMT approved escalation
factors in format similar to LISBR’s Phase B Report.

Identify and describe all project elements including details
such as access roads, construction water and power
requirements, staging areas, stockpile and spoils disposal
sites

Update to include status of Willow Beach and Boulder City
Bypass



Hoover Dam Bypass EIS
Action Plan

Description of Task

Notes

Update Purpose and Need

(WA

Update traffic studies

™~

Prepare Affected Environment

oo

. Prepare Additional Studies and Summarize for
DEIS

Visual Analysis

Document Existing Visual Resource

Prepare Key View Analysis

Develop mitigation measures

Noise Analysis
Update ambient noise measurements

Amplify on mitigation measures

Air Quality Analysis
Research Existing Conditions

Evaluate Operational impacts

Evaluate Construction impacts

SICAJOSEWPROCIWORKI1 40581 04 AMACTPLANZ DOC

Include Origin and Destination Study, accidents, existing
and future traffic forecasts, traffic operations

Coordinate with NPS to identify sensitive viewer groups
and locations. Collect information to quantify sensttive
viewer groups

Provide photographic simulations for each alternative from
each sensitive view location. Evaluate change in visual
resources from each key view. Quantify number of viewers
impacted by each alternative.

Describe aesthetic and visual measures that could mitigate
such as bridge design features, colors, etc.

Update information on traffic related noise and increased
usage of recreational areas. Identify new noise sensitive
receptors such as Visitor Center.

Make discussion more quantitative with information on
height, length, estimated cost, and expected decibel
reductions.

Address relevant air quality standards, attainment status
and nearby air quality receptors.

provide rationale for conclusions in PDEIS; qualitatively
address regional ozone impact levels.

More specifically identify impacts and recommend
mitigation.



Hoover Dam Bypass EIS
Action Plan

Description of Task

Notes

Biological Studies
Update biological resources sections of

DEIS

Section 7 Consultation

US Army Corps of Engineers 404 permit

Identify Other Permit Requirements

Cultural Resources
Confirm Area of Potential Effect

TCP Consultation with Tribes
Evaluate TCPs for NRHP eligibility

Update, re-write DEIS sectiors

9. Re-write, update other impact sections
Land Use
Social/Economic
Bicycle/Pedestrian Considerations
Hazardous Waste Sites
Construction Impacts

Short-term/Long-term Productivity

JCNJOSEW/PROCWORKL140581.04 AMACTPLANR 050G

Coordinate with NDOW and AGFD; review baseline
conditions, impacts and mitigations. Develop tables for
T&E species and mapping showing habitat types and
locations. Additional studies for bat species may be required.

Prepare biological assessment and obtain Biological Opinion
from LISFWS ‘

Perform field work to establish jurisdictional waters;
prepare wetlands delineation report; attend pre-discharge
notification meeting with agencies

Encroachment in waters of Lake Mead may involve US
Coast Guard permit

Confirm formal APE was used ; if informal APE was used
establish formal APE to conform to corridors already
studied to the extent possible

If TCPs are identified detailed research and field
investigation may be necessary

Formal evaluation requires consultation with SHPOs and
tribes

For DEIS, reflect Section 106 compliance through
evaluation phase and identify additional steps to be taken
prior to Record of Decision



Hoover Dam Bypass EIS
Action Plan

Description of Task

Notes

10.

11.

12.

13.

14.

15.

Irreversible and Irretrievable Commitment of
Resources

Section 4(f) and 6(f)

Secondary and Cumulative impacts
Environmental Justice

Prepare Preliminary Draft EIS

PDEIS to FITWA for review

Consultant Revisions to PDEIS

PMT and Resource Agency Review of PDEIS
Final Consultant Revisions to PDEIS

Print DEIS copies

Need to confirm whether Section 6(f) is applicable

V.

DEIS Public Notice, Distribution Co'mment and

Public Hearing

DEIS available 15 days before hearing; 45 days minimum
comment period for DEIS; 90 days before decision on action.

1.

2.

Prepare Mailing List for NOA

Prepare NOA of DEIS and Public Hearing

Prepare NOA for Federal Register

Prepare public notice for mailing and
newspapers

Accornpanying graphics (action map, hearing
site map) as desired

Review, revision, approval

SICALOS EWPROCWORKIT 40581 04 AMCTPLANZDOC

All versions include point of contact and address for
comments, public hearing information, and repository
library location and hours.

EPA’s NOA is published in FR via filing of DEIS; see
Distribution of DEIS.

Newspaper notice may be shorter (if it references FR NOD.
Notice should also be posted in post offices in Boulder City
and Kingman



Hoover Dam Bypass EIS
Action Plan

Description of Task

Notes

\. Distribution of DEIS

Prepare DEIS Distribution List
Distribution list is a subset of master mailing list
(key agencies, groups ad individuals, plus all

who requested copies or commented in scoping)

Contact key agencies for number of review
copies they require

Make copies of DEIS

Update database, print revised list

Distribute DEIS
Write EPA filing letter

Write transmittal letter or notice

Package and mail or ship DEIS copies to
distribution list

File copies to EPA with filing letter and NOA for
FR publication

FR NOA starts 45-day comment period and
90-day waiting period before decision on the
action.

Deliver public review copies to repository
library
Provide additional copies to all who request it

(responding to NOA) and add them to list.

4. Comment Period

SICAJOSEWPACCIWORK 140581 D4 AAACTPLANE DG

(This is done concurrently with NOA mailing list.)
Address changes from NOI mailings; add all scoping

meeting attendees (non-commenting) as NOA recipients.

Incorporate this into database.

List of recipients goes in the DEIS, so do this before the
DEIS is finalized.

Official signature required.

Official signature required.

At least 15 days before public hearing.

Must publish at least 15 days before hearing. To EPA by

COB Friday for FR publication next Friday; NOT before
general distribuiion.

At least 15 days before hearing.



Hoover Dam Bypass EIS
Action Plan

Description of Task Notes

5. Public Hearing
Coordinate Public Hearing Logistics Need to decide on hearing format—QOpen house format vs.
formal presentation

Prepare script and visuals

Prepare agenda, any other handouts, and Use sign-in sheets or slips later to compile attendance list
sign-in sheets or slips for hearing and for NOA/FEIS distribution.

Coordinate Public Hearing (This is done concurrently with NOA mailing list.)
Conduct hearing Same procedure as for Scoping Meeting.

Attend hearing to answer technical questions

Prepare Record of Public Hearing

Compile attendance and speakers lists Add speakers to Public Involvement section and attendees i
appendix to FEIS; also add to mailing list.

Receive and consolidate mailed comments Comments are sent fo client point of contact.

Make sure all commentors are on FEIS
distribution subset of mailing list

V. FEIS Public Notice, Distribution and ROD Minimum 30 days before decision on action, may be
concurrent with DEIS 90 days

1. Respond to comments on the DEIS

Prepare Summary of Written Comments

Received During the 45-day period, and Oral

Comimnents from Public hearing Transcript.

If information already available in DEIS is 710t reproduced

C .
Respond to Comments, with Reference to in FEIS, reference the DEIS.

Location in FEIS Where Change is Made {ore
Requested Information is Already Found)

Include Copies of all Comment Letters and
Public Hearing Transcript as Appendix to FEIS.

FHWA Review of Responses

N

SIAUOSEWPROGWORI\ 140501 04 AMACTPLANZDOC 8



loover Dam Bypass EIS
\ction Plan

Description of Task

Notes

PMT Review of Responses
PMT Decision on Preferred Alternative
Confirm SHPO Determinations of Eligibility

. Prepare Section 106 Determination of Effects
Package

Agency Coordination
,. Complete FEIS
). Public Notice of Availability (NOA)

Jpdate Mailing List for NOA

“repare Public NOA of FEIS

Write NOA for FR (EPA's NOA in FR is official;

-lient NOA in FR is optional)

Prepare public notice for mailing and newspapers
Accompanying graphics or fact sheets as desired

Review, revision, approval

Disseminate Public Notice of Availability
NOA mailing list

Publish in major Las Vegas newspapeL, plus
Boulder City and Kingmarn papers if desired

Option; news release on FR notice

Update Distribution List

SICALJOSEWPROSIWYORK\140561 04 ARACTPLANZ DOC

(30 days mininum waiting period from NOA to Record of

Decision [ROD]).

All versions include point of contact and address for
questions, and repository library location and hours.

EPA’s NOA is published via filing of FEIS

Newspaper version may be shorter.

Usually as feature article run in papers twice.

If FHWA wants; if not, via F EIS distribution and NOA

mailings.

(This is done concurrently with NOA mailing subset.)



yover Dam Bypass EIS
stion Plan

Description of Task Notes

i ———

. Distribution of FEIS
Write EPA filing letter Official signature required.

Write bransmittal letter or notice Official signature required.

Make copies of FEIS

Package and mail ot ship FEIS copies to At least 15 days before public hearing.
distribution list

File copy to EPA with filing letter and NOA for By COB Friday for ER publication next Friday; NOT before
FR publication (this starts the 30-day period general distribution.
before ROD canbe published)

Deliver public copies to repository library(s)

Provide additional copies to all who request it DOE: copies to Public Reading Rooms.
(responding to NOA)

11, Prepare Record of Decision documentation

‘ Minimum 90 days after DEIS 07 30 days after FEIS is
available, whichever is later.

12 Record of Decision

Include Summary of Proposed Action,
Alternatives, Decision, Impacts; Mitigation
Commitments from EIS

Publish in FR

CICAOSEWPROCHWWORIN140581 D4 AAACTPLANZ DOC i0
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STATE OF ARIZONA TRN Main: (602) 542-1680

Direct: (602) 542-8837
OFFICE OF THE ATTORNEY GENERAL Fax. (602) 542-3646

GRANT WoODS MAIN PHONE : 542-5025
ATTORNEY (ZENERAL 1275 WEST WASHINGTON, PHOENIX B5007-2926 TELECOPIER : 542-4085

INTERGOVERNMENTAL AGREEMENT
DETERMINATION

A.G. Contract No. KR97-2090TRN, an agreement between public agencies, has been
reviewed pursuant to AR.S. § 11-952, as amended, by the undersigned Assistant Attorney
General who has determined that it is in the proper form and is within the powers and authority
granted to the State of Arizona.

No opinion is expressed as to the authority of the remaining parties, other than the State
or its agencies, to enter into said agreement.

DATE November 26, 1997.

GRANT WOODS
Attorney General

N g

JAMES R. REDPATH
Assistant Attorney General
Transportation Section

JRR:et/9143

Enc.



0111788 MON 15:31 FAX FHWA CFLHP oot

US Departrment of Transporiation
Federal Highwoy Administration

Central Federal Lands Highway Division

555 Zang Street
Lakewood, CO 80228
Phone: 303-716-2116

Fax 303-968-5903

FAX TRANSMISSION COVER SHEET

Date: f/// / 77

Tor  y K Awm 7, APOT
Fax: pol- 255 - 742 F

Ra: Hoover Dam Bypass, US 83

Sender: Terry K Haussler

YOU SHOULD RECEIVE  Z. PAGE(S), INCLUDING THIS COVER SHEET. IF YOU DO NOT

RECEIVE ALL THE PAGES, PLEASE CALL 303-716-2116
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ARIZONA DEPARTMENT OF TRANSPORTATION

INTERMODAL TRANSPORTATION DIVISION
JOINT PROJECT ADMINISTRATION
205 South 17th Avenue - Room 293E, Mail Drop 616E
Phoenix, Arizona 85007

JANE D HULL
Gaovernor

THOMAS G SCHMITT
Siate Engineer

MARY E PETERS

E JACK HAMMITT
Direclor

Join! Project
Administralor

From: Jack Hammitt Telephone (602) zssg/___’_____.
FAX (602) 255-7424
% , email jhammitt@dot state,az.us ,
Wiy filsse 303 5 a7
Subject: [j/"ﬁ’ F7-/55" ¢f7 sl fﬂ 3




